STATE OF CALI FORNI A

Bl D OPENI NG DATE
CONTRACT NUMBER
LOCATI ON

MBE GOALS: M NORI TY BUSI NESS ENTERPRI SES -

PROPGOSALS | SSUED 8
NUMBER OF Bl DDERS 4

PROGRAM ELEMENTS
Bl D RANK
1
2
3
4

05/ 15/ 03
11- 252104

Bl D

IN SAN DI EGO COUNTY | N SAN DI EGO AT

SUMMARY

VARI QUS LOCATI ONS

11- SD-5-R16. 6/ R17. 2

FUND TOTAL
ENG NEERS EST

RAS
Bl D TOTAL

RAMP REHABI LI TATI ON

HA22 750, 000
533, 000. 00
Bl DDER | D

585, 050. 24 1

610, 884. 00 4

646, 264. 30 3

656, 301. 00 2

0. 0% WOVEN S BUSI NESS ENTERPRI SES -

DEPARTMENT OF TRANSPORTATI ON

Bl D245
PACE 1
05/ 19/ 03
CONTRACT CODE '"H '
37 CONTRACT | TEMS

FEDERAL Al D NONE

0. 0% DI SABLED VETERANS BUSI NESS ENTERPRI SES -

TOTAL NUMBER OF WORKI NG DAYS 45

AMOUNT OVER 52, 050. 24

PERCENT OVER EST 9.77

Bl DDER | NFORVMATI ON  ( NAVE/ ADDRESS/ LOCATI ON)

CALMEX ENG NEERI NG I NC
P O BOX 2425

RI VERSI DE CA 92516
DALEY CCAC

5370 EASTGATE MALL
SAN DI EGO CA 92121

HANSON S J H CONSTRUCTI ON

P O BOX 639069
SAN DI EGO CA 92163-9069

HAZARD CONSTRUCTI ON COVPANY

P O BOX 229000
SAN DI EGO CA 92192-9000

FAX

FAX

FAX

FAX

909 686-8613

00685954
909 686- 8532

858 642- 7500
00751561
858 642-9269

858 874-5011
00097352
858 268-5126

858 587-3600
00750542
858 453-6034

CC PREF CLAI MED

CC PREF CLAI MED

CC PREF CLAI MED

CC PREF CLAI MED

3. 0%



11- 252104

11- SD- 5- R16 SUMMARY

05/ 15/ 03
LI

Bl DDER | D NAME AND ADDRESS

ST

OF
OF

Bl D245
REMAI NI NG BI DDERS PAGE 2

05/ 19/ 03
SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01

A C DI KE COVPANY
2788 VENTURE DRI VE
LI NCOLN CA 95648

ATLAS FENCE COVPANY
P O BOX 13249
SAN DI EGO CA 92170

ATLAS FENCE COVPANY
P O BOX 13249
SAN DI EGO CA 92170

PAVEMENT RECYCLI NG
121 NORTH MAI N STREET
RI VERSI DE CA 92502

PAYCO SPECI ALTI ES | NC
120 NORTH SECOND AVENUE
CHULA VI STA CA 91910

SELECT ELECTRI C I NC
P O BOX 1457
SPRI NG VALLEY CA 91977

THOVAS AND PRATT HI GHWAY SPECI ALTI ES
1564 A FI TZGERALD DRI VE
PINOLE CA 94564

PLACE ASPHALT CONCRETE DI KE

VETAL BEAM GUARD RAIL, TERM NAL SYSTEM

TERM NAL ANCHOR ASSEMBLY AND DELI NEATORS

COLD M LLI NG ASPHALT, REMOVE DI KE AND ROADWAY EXCAVATI ON

STRI PI NG AND MARKI NG

LOOP DECTORTORS, MODI FY COMMUNI CATI ON SYSTEM AND LI GHTI NG

TRAFFI C CONTROL AND PREPARE LEAD COVPLI ANCE PLAN ( PORTI ON)



11- 252104
11- SD- 5- R16

05/ 15/ 03

Bl DDER | D NAME AND ADDRESS

L

SUMMARY

ST

OF
OF

Bl D245
REMAI NI NG BI DDERS PAGE 3

05/ 19/ 03
SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

04 ATLAS FENCE VETAL BEAM GUARD RAI L
SAN DI EGO CA
PAVEMENT RECYCLI NG SYSTEMS COLD M LLI NG AND ROADVWAY EXCAVATI ON
RI VERSI DE CA
SELECT ELECTRI C LOOP DETECTORS, STREET LI GHT AND COVMUNI CATI ONS
SPRI NG VALLEY CA
SUDHAKAR STRI PI NG
RI ALTO CA
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
03 APCO ASPHALT CONCRETE DI KE
GOSHEN CA

AREA WEST FENCE COVPANY
EL CAJON CA

LEKCS ELECTRI C
EJ CAJON CA

PAVEMENT RECYCLI NG SYSTEM | NC
Rl VERSI DE CA

PAYCO SPECI ALTI ES | NC
CHULA VI STA CA

STATEW DE SAFETY AND SI GNS
POMY CA

VETAL BEAM GUARD RAI L

LOOP DETECTORS AND LI GHTI NG

COLD PLANE AND ROADVWAY EXCAVATI ON

STRI PI NG AND MARKI NG

CONSTRUCTI ON AREA SI GNS AND ROADSI DE Sl GNS



11- 252104
11- SD- 5- R16
05/ 15/ 03

Bl DDER | D NAME AND ADDRESS

Bl D245
SUMMARY OF REMAI NI NG BI DDERS PAGE 4
05/ 19/ 03

LI' ST OF SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02

A C DI KE COVPANY
LI NCOLN CA

AREA WEST FENCE
EL CAJON CA

CRANGE COUNTY STRI PI NG
ORANGE CA

PAVEMENT RECYCLI NG
Rl VERSI DE CA

SELECT ELECTRI C
SPRI NG VALLEY CA

STATEW DE SAFETY AND SI GNS
POMAY CA

ASPHALT CONCRETE DI KE

VETAL BEAM GUARD RAI L AND TERM NAL SYSTEM

STRI PI NG MARKI NG AND MARKERS

PLANE ASPHALT CONCRETE AND ROADWAY EXCAVATI ON ( PARTI AL)

LOOPS, COVMUNI CATI ON SYSTEM AND MODI FY LI GHTI NG

CONSTRUCTI ON AREA SI GNS AND ROADSI DE Sl GNS



11- 252104 Bl D245

11- SD-5- R16 CONTRACT PROPOSAL OF LOW BIDDER PAGE 5
05/ 15/ 03 05/ 19/ 03
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
1 074017 PREPARE WATER POLLUTI ON CONTROL LS LUMP SUM 3, 335. 00* 3, 335. 00
PROGRAM
2 074020 WATER POLLUTI ON CONTROL LS LUMP SUM 6, 349. 82* 6, 349. 82
3 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUMP SUM 3, 740. 00* 3, 740. 00
4 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 15, 697. 50* 15, 697. 50
5 120166 CHANNELI ZER ( SURFACE MOUNTED) EA 33 27.50 907. 50
(LEFT IN PLACE)
6 (S) 128650 PORTABLE CHANGEABLE MESSAGE S| GN EA 3 1, 500. 00 4, 500. 00
7 150662 REMOVE METAL BEAM GUARD RAI LI NG M 39 24. 86 969. 54
8 150771 REMOVE ASPHALT CONCRETE DI KE M 930 1.65 1, 534. 50
9 151224 REMOVE DELI NEATOR EA 21 22. 00 462. 00
10 (S) 151625 RECONSTRUCT METAL BEAM GUARD RAI LI NG M 200 63. 82 12, 764. 00
(WOOD POST)
11 (S) 153153 COLD PLANE ASPHALT CONCRETE PAVEMENT M2 1, 240 2.18 2,703. 20
(45 MM MAXI MUM)
12 (S) 153154 COLD PLANE ASPHALT CONCRETE PAVEMENT M2 9, 960 2.93 29, 182. 80
(60 MM MAXI MUM)
13 (S) 153155 COLD PLANE ASPHALT CONCRETE PAVEMENT M2 3, 640 3.68 13, 395. 20
(75 MM MAXI MUM)
14 190101 ROADWAY EXCAVATI ON VB 1, 150 62. 74 72, 151. 00
15 190110 LEAD COVPLI ANCE PLAN LS LUMP SUM 8, 800. 00* 8, 800. 00
16 198007 | MPORTED MATERI AL ( SHOULDER BACKI NG) MB 22 509. 83 11, 216. 26
17 374002 ASPHALTI C EMULSI ON ( FOG SEAL COAT) TONN 1.2 4,033.33 4,840. 00
18 390102 ASPHALT CONCRETE ( TYPE A) TONN 4,830 63. 51 306, 753. 30
19 394001 PLACE ASPHALT CONCRETE DI KE M 940 3.85 3, 619. 00
20 397001 ASPHALTI C EMULSI ON ( PAI NT Bl NDER) TONN 6.1 2,636.70 16, 083. 87
21 566011 ROADSI DE SI GN - ONE POST EA 1 62. 50 62. 50
22 566013 ROADSI DE SI GN EA 4 125. 00 500. 00
(STRAP AND SADDLE BRACKET METHOD)
23 568017 I NSTALL ROADSI DE SI GN PANEL ON EA 10 125. 00 1, 250. 00
EXI STI NG POST
24 597401 PAI NT CURB ( 2- COAT) M2 13 33.75 438. 75
25 820107 DEL| NEATOR ( CLASS 1) EA 52 71. 50 3,718. 00
26 (S) 832003 METAL BEAM GUARD RAI LI NG (WOOD POST) M 140 96. 25 13, 475. 00
27 (S) 839559 TERM NAL SYSTEM ( TYPE ET) EA 3 3, 080. 00 9, 240. 00
28 (S) 839568 TERM NAL ANCHOR ASSEMBLY ( TYPE SFT) EA 1 660. 00 660. 00
29 (S) 840515 THERVOPLASTI C PAVEMENT MARKI NG M2 54 33. 00 1, 782. 00
30 (S) 840563 200 MM THERMOPLASTI C TRAFFI C STRI PE M 1, 040 2.86 2,974. 40



11- 252104 Bl D245

11- SD- 5- R16 CONTRACT PROPOSAL OF LOW BI DDER PAGE 6
05/ 15/ 03 05/ 19/ 03
| TEM | TEM UNIT OF ESTI MATED
NO, CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D ANOUNT
31 (S) 840564 200 MM THERMOPLASTI C TRAFFI C STRI PE M 130 2.75 357. 50
(BROKEN 3.66 M- 0.92 M
32 (S) 840656 PAI NT TRAFFI C STRI PE ( 2- COAT) M 6, 580 .93 6,119. 40
33 (S) 850101 PAVEMENT MARKER ( NON- REFLECTI VE) EA 560 2.20 1, 232. 00
34 (S) 850111 PAVEMENT MARKER ( RETROREFLECTI VE) EA 600 3.30 1, 980. 00
35 (S) 860810 | NDUCTI VE LOOP DETECTOR EA 10 467. 50 4. 675. 00
36 (S) 030968 MODI FY COVMUNI CATI ON' SYSTEM LS LUMP SUM 7, 346. 20* 7.346. 20
37 (S) 861503 MODI FY LI GHTI NG LS LUMP SUM 10, 235. 00* 10, 235. 00

TOTAL 585, 050. 24
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11- 252104

11- SD-5- R16
05/ 15/ 03
SECOND
Bl D AMOUNT
1, 500. 00* 1500. 00
7,500. 00* 7500. 00
3, 500. 00* 3500. 00
40, 000. 00* 40000. 00
27. 00 891. 00
5, 500. 00 16500. 00
24. 00 936. 00
5. 10 4743. 00
20. 00 420. 00
58. 00 11600. 00
3. 80 4712. 00
3.40 33864. 00
4.30 15652. 00
56. 00 64400. 00
5, 800. 00* 5800. 00
380. 00 8360. 00
375. 00 450. 00
67. 50 326025. 00
3. 80 3572. 00
400. 00 2440. 00
350. 00 350. 00
135. 00 540. 00
220. 00 2200. 00
11.00 143.00
21. 50 1118. 00
95. 00 13300. 00
3, 000. 00 9000. 00
650. 00 650. 00
38. 00 2052. 00
2.35 2444.00
2.20 286. 00
. 80 5264. 00
1.70 952. 00
3.20 1920. 00
450. 00 4500. 00
7, 000. 00* 7000. 00
6, 300. 00* 6300. 00
610, 884. 00

SUMMARY

2,761.
546.

OF REMA

RD

AMOUNT
00* 525
00* 4200
00* 3400
00* 80000
00 858
00 7440
00 1404
60 1488
00 210
00 10200
10 2604
35 33366
60 13104
00 73600
00* 2600
00 9900
00 840
00 338100
00 4700
00 1586
00 336
00 524
00 2100
00 377
00 1092
00 11200
00 8283
00 546
00 1728
73 2839
63 341
89 5856
10 1176
15 1890
00 5250
00* 5250
00* 7350

646, 264. 30

N

N G

Bl DDERS
FOURTH
Bl D AMOUNT
3, 500. 00* 3500
14, 400. 00* 14400
3, 500. 00* 3500
34, 000. 00* 34000
39. 00 1287
2,160. 00 6480
39. 00 1521
4.50 4185
11.00 231
55. 50 11100
2.50 3100
3.10 30876
4.00 14560.
89. 50 102925.
2,700. 00* 2700.
240. 00 5280
500. 00 600.
71. 50 345345
6. 00 5640.
500. 00 3050
350. 00 350.
140. 00 560.
220.00 2200
10. 00 130.
48. 00 2496.
87.00 12180
3, 000. 00 9000
600. 00 600.
54. 00 2916.
3.70 3848.
3.70 481.
.80 5264.
2.10 1176.
3.70 2220.
480. 00 4800
7, 200. 00* 7200.
6, 600. 00* 6600.
656, 301. 00

Bl D245
PACE 7
05/ 19/ 03



